

TABLE OF CONTENTS

~~~~~ **PROJECT NOTE** ~~~~~

AOR/EOR IS RESPONSIBLE FOR UPDATING THE TABLE OF CONTENTS FOR COORDINATION WITH THE PROJECT SCOPE OF WORK.

EDIT THE DOCUMENT FOOTER TO INCLUDE THE PROJECT NAME AND NUMBER.

EDIT THE DOCUMENT HEADER TO INDICATE THE "AOR PROJECT ISSUE" DATE. THE "CPS CONTROL" DATE SHOULD NOT BE EDITED.

~~~ **END OF PROJECT NOTE** ~~~

DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS

00 00 00	PROJECT MANUAL COVER PAGE	12_08/28/25
00 00 01	TABLE OF CONTENTS	32_08/28/25
00 01 11	SUPPLEMENTAL PROJECT INFORMATION	02_07/01/25
00 11 16	INVITATION TO BID	11_07/01/25
00 21 13	INSTRUCTIONS TO BIDDING CONTRACTORS	07_07/01/25
00 41 13	BID FORM	07_07/01/25
00 43 00	FORM 100 – GC MBE/WBE PARTICIPATION SUMMARY	01_11/27/18
00 43 01	FORM 101 – GC AFFIDAVIT	01_11/27/18
00 43 02	FORM 102 – GC JOINT VENTURES	02_07/01/25
00 43 05	FORM 105 – GC REQUEST FOR WAIVER	01_11/27/18
00 43 06	AWARD CRITERIA	01_11/27/18
00 43 08	NON-COLLUSION AFFIDAVIT	01_11/27/18
00 73 00	SUPPLEMENTAL CONDITIONS	04_07/01/25

DIVISION 01 - GENERAL REQUIREMENTS

01 10 00	SUMMARY OF WORK	02_07/01/25
01 14 11	CONSTRUCTION OPERATIONS AND SITE UTILIZATION PLAN	05_07/01/25
01 20 00	PAYMENT AND CONTRACT MODIFICATION PROCEDURES	02_07/01/25
01 21 00	ALLOWANCES	01_11/27/18
01 22 00	UNIT PRICES	01_11/27/18
01 23 00	ALTERNATES	01_11/27/18
01 25 00	SUBSTITUTION PROCEDURES	01_11/27/18
01 25 00.01	SUBSTITUTION REQUEST FORM	02_07/01/25
01 30 00	ADMINISTRATIVE REQUIREMENTS	02_08/18/23
01 32 16	CONSTRUCTION PROGRESS SCHEDULE	02_07/01/25
01 33 29	SUSTAINABLE DESIGN REQUIREMENTS	02_08/18/23
01 33 29.01	SUSTAINABLE MATERIAL SUBMITTAL COVER SHEET	02_08/18/23
01 33 29.02	LEED PROJECT CHECKLIST	02_08/18/23
	<i>PREPARED BY AOR/EOR AS APPLICABLE</i>	
01 40 00	QUALITY REQUIREMENTS	01_11/27/18
01 42 16	DEFINITIONS	02_07/01/25
01 50 03	TEMPORARY FACILITIES AND CONTROLS – RENOVATION	02_07/01/25
01 50 05	TEMPORARY FACILITIES AND CONTROLS – NEW CONSTRUCTION	01_11/27/18
01 50 13	TREE AND LANDSCAPE PROTECTION	03_07/01/25
01 56 12	DRINKING WATER FLUSHING PROTOCOL	01_07/20/23
01 57 13	TEMPORARY EROSION AND SEDIMENT CONTROL	02_08/18/23
01 57 19	INDOOR AIR QUALITY CONTROLS	02_08/18/23
01 57 51	INTEGRATED PEST MANAGEMENT	02_08/18/23
01 60 00	PRODUCT REQUIREMENTS	03_07/01/25
01 62 10	PRE-CONSTRUCTION PROJECT MOCK-UP	01_11/27/18

01 70 00	EXECUTION REQUIREMENTS	05_07/01/25
01 73 29	CUTTING AND PATCHING	01_11/27/18
01 74 19	CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL	02_08/18/23
01 77 00	CLOSEOUT PROCEDURES	02_01/26/21
01 77 00.01	CLOSEOUT MEETING CHECKLIST	03_07/01/25
01 78 00	CLOSEOUT SUBMITTALS	04_07/01/25
01 78 00.01	CLOSEOUT DOCUMENTS CHECKLIST	04_07/01/25
01 79 00	DEMONSTRATION, TRAINING AND COMMISSIONING	02_08/25/23
01 91 00	GENERAL COMMISSIONING REQUIREMENTS	02_08/25/23
01 91 00.01	TABLE FOR CODE-LEED COMMISSIONING REQUIREMENTS <i>FOR REFERENCE – DO NOT INCLUDE IN PROJECT MANUAL</i>	01_08/25/23
01 91 19	BUILDING ENCLOSURE COMMISSIONING (BECx)	01_08/25/23
01 91 19.01	BECx - TESTING MATRIX	01_08/25/23

DIVISION 02 - EXISTING CONDITIONS

02 13 15	SMALL SCALE DISTURBANCE OF ASBESTOS CONTAINING MATERIALS	02_03/14/24
02 24 00	ENVIRONMENTAL ASSESSMENT	01_11/27/18
02 24 01	ENVIRONMENTAL SCOPE SHEETS	01_11/27/18
02 26 00	HAZARDOUS MATERIALS ASSESSMENT	01_11/27/18
02 41 16	BUILDING DEMOLITION	02_07/01/25
02 41 19	SELECTIVE DEMOLITION	02_07/01/25
02 64 00	ABOVEGROUND STORAGE TANK REMOVAL	01_11/27/18
02 65 00	UNDERGROUND STORAGE TANK REMOVAL	01_11/27/18
02 82 13	ASBESTOS ABATEMENT – PRIOR TO DEMOLITION	01_11/27/18
02 82 14	ASBESTOS ABATEMENT – INTERIORS	01_11/27/18
02 82 15	ASBESTOS ABATEMENT – EXTERIORS	01_11/27/18
02 83 19	LEAD-BASED PAINT ABATEMENT/MITIGATION	04_11/15/24
02 83 20	SMALL SCALE DISTURBANCE OF PAINTED SURFACES ASSUMED TO CONTAIN LEAD	03_07/01/25
02 85 00	MOLD REMEDIATION	01_08/09/24
02 86 13	HAZARDOUS AND UNIVERSAL WASTE MANAGEMENT	01_11/27/18
02 87 13	ANIMAL EXCREMENT AND CARCASS ABATEMENT	01_11/27/18

DIVISION 03 - CONCRETE

03 01 00	MAINTENANCE OF CONCRETE	02_08/25/23
03 20 00	CONCRETE REINFORCING	01_08/18/23
03 30 00	CAST-IN-PLACE CONCRETE	02_08/18/23
03 30 53	MISCELLANEOUS CAST-IN-PLACE CONCRETE	02_08/18/23
03 37 13	SHOTCRETE	02_08/18/23
03 45 00	ARCHITECTURAL PRECAST CONCRETE	02_08/18/23
03 45 59	PRECAST ARCHITECTURAL CONCRETE PATCHING	01_11/27/18
03 49 00	GLASS-FIBER REINFORCED CONCRETE	01_11/27/18
03 54 00	CAST UNDERLAYMENT	01_11/27/18

DIVISION 04 - MASONRY

04 01 00	MAINTENANCE OF MASONRY	03_08/09/24
04 20 00	UNIT MASONRY	03_07/01/25
04 26 00	SINGLE-WYTHE UNIT MASONRY	02_08/18/23
04 43 13	STONE MASONRY	02_08/18/23
04 72 00	CAST STONE MASONRY	02_08/18/23

DIVISION 05 - METALS

05 12 00	STRUCTURAL STEEL FRAMING	02_08/18/23
05 12 13	ARCHITECTURALLY-EXPOSED STRUCTURAL STEEL FRAMING	01_08/18/23
05 21 00	STEEL JOIST FRAMING	02_08/18/23
05 31 00	STEEL DECKING	02_08/18/23
05 40 00	COLD-FORMED METAL FRAMING	02_08/18/23
05 50 00	METAL FABRICATIONS	02_08/18/23
05 51 00	METAL STAIRS	02_08/18/23
05 51 01	PREFABRICATED ALUMINUM RAMPS AND STAIRS	01_08/09/24
05 51 33	METAL LADDERS	02_07/01/25
05 52 13	PIPE AND TUBE RAILINGS	02_08/18/23
05 53 05	METAL GRATINGS AND FLOOR PLATES	02_08/18/23
05 75 00	DECORATIVE FORMED METAL	02_08/18/23
05 75 10	DECORATIVE ALUMINUM CORNICE	01_08/18/23

DIVISION 06 - WOOD, PLASTICS, AND COMPOSITES

06 10 00	ROUGH CARPENTRY	03_08/18/23
06 20 00	FINISH CARPENTRY	02_07/01/25
06 41 00	ARCHITECTURAL WOOD CASEWORK	04_07/01/25
06 42 16	WOOD PANELING	01_11/27/18

DIVISION 07 - THERMAL AND MOISTURE PROTECTION

07 01 30.91	ROOF TILE RESTORATION	02_08/18/23
07 01 50.19	PREPARATION FOR RE-ROOFING	02_08/18/23
07 01 50.61	ROOF DECK REPAIR	02_08/18/23
07 01 50.62	CLAY TILE ROOF DECK REPAIR	02_08/18/23
07 01 50.65	ROOF PATCHING	01_11/27/18
07 01 60	MAINTENANCE OF FLASHING AND SHEET METAL	02_08/18/23
07 11 13	BITUMINOUS DAMPPROOFING	01_11/27/18
07 13 00	SHEET WATERPROOFING	01_11/27/18
07 18 00	TRAFFIC COATINGS	01_11/27/18
07 21 00	THERMAL INSULATION	01_11/27/18
07 21 29	SPRAYED INSULATION	01_11/27/18
07 27 00	AIR BARRIERS	01_08/18/23
07 31 13	ASPHALT SHINGLES	02_12/30/21
07 41 13	METAL ROOF PANELS	01_11/27/18
07 42 13	METAL WALL PANELS	03_08/09/24
07 42 13.23	METAL COMPOSITE MATERIAL WALL PANELS	01_11/27/18
07 42 47	CUSTOM COMPOSITE MATERIAL WINDOW INFILL PANELS	01_11/27/18
07 46 46	FIBER-CEMENT SIDING	03_08/18/23
07 46 46.10	FIBER-CEMENT SIDING FOR RE-CLADDING MODULAR BUILDINGS	01_08/18/23
07 52 16.11	COLD APPLIED MODIFIED BITUMINOUS MEMBRANE ROOFING	07_07/01/25
07 52 16.12	HOT APPLIED MODIFIED BITUMINOUS MEMBRANE ROOFING	07_07/01/25
07 56 00	FLUID APPLIED ROOFING	02_08/18/23
07 61 00	SHEET METAL ROOFING	01_11/27/18
07 62 00	SHEET METAL FLASHING AND TRIM	02_08/18/23
07 71 00	ROOF SPECIALTIES	02_11/30/18
07 72 00	ROOF ACCESSORIES	03_07/01/25
07 81 00	APPLIED FIRE PROTECTION	02_08/18/23
07 81 23	INTUMESCENT FIRE PROTECTION	02_08/18/23
07 84 00	FIRESTOPPING	02_07/01/25
07 92 00	JOINT SEALANTS	02_08/18/23
07 95 13	EXPANSION JOINT COVER ASSEMBLIES	01_11/27/18

DIVISION 08 - OPENINGS

08 01 46	GLAZED ALUMINUM CURTAIN WALL COMPONENT REPLACEMENT	01_11/27/18
08 11 13	HOLLOW METAL DOORS AND FRAMES	03_08/18/23
08 11 13.01	DOOR AND FRAME SCHEDULE	01_12/22/21
08 14 16	FLUSH WOOD DOORS	03_07/01/25
08 16 13	FIBERGLASS DOORS AND FRAMES	05_07/01/25
08 31 00	ACCESS DOORS AND PANELS	01_11/27/18
08 33 13	COILING COUNTER DOORS	01_11/27/18
08 33 23	OVERHEAD COILING DOORS	01_11/27/18
08 33 26	OVERHEAD COILING GRILLES	01_11/27/18
08 34 73	SOUND CONTROL DOOR ASSEMBLIES	01_12/22/21
08 36 13	SECTIONAL DOORS	01_11/27/18
08 42 29	AUTOMATIC DOOR OPERATORS	01_11/27/18
08 43 13	ALUMINUM-FRAMED STOREFRONTS	05_07/01/25
08 44 29	UNITIZED WINDOW WALL	01_08/18/23
08 51 13	ALUMINUM WINDOWS	04_07/01/25
08 51 14	ALUMINUM SOUND-CONTROL WINDOWS	01_11/27/18
08 51 23	STEEL WINDOWS	01_11/27/18
08 56 56	WINDOW GUARDS - INTERIOR	01_11/27/18
08 56 57	WINDOW GUARDS - EXTERIOR	02_08/18/23
08 63 00	METAL-FRAMED SKYLIGHTS	02_07/01/25
08 71 00	DOOR HARDWARE	04_07/01/25
08 71 00.01	DOOR HARDWARE SCHEDULE	08_07/01/25
08 80 00	GLAZING	05_07/01/25
08 80 10	ACRYLIC GLAZING	01_07/02/20
08 83 00	MIRRORS	01_11/27/18
08 87 23	GLAZING FILMS	02_07/01/25
08 88 13	FIRE-RATED GLAZING	02_07/01/25
08 91 00	LOUVERS	02_10/01/21

DIVISION 09 - FINISHES

09 01 22	GYPSUM PLASTER PATCHING	01_11/27/18
09 01 24	PLASTER RENOVATION	01_11/27/18
09 01 63	TERRAZZO FLOORING RENOVATION	01_11/27/18
09 01 65	WOOD ATHLETIC FLOORING RENOVATION	03_08/09/24
09 05 61	COMMON WORK RESULTS FOR FLOORING PREPARATION	01_11/27/18
09 21 16	GYPSUM BOARD ASSEMBLIES	02_07/01/25
09 22 16	NON-STRUCTURAL METAL FRAMING	01_11/27/18
09 22 36	LATH	01_11/27/18
09 23 00	GYPSUM PLASTERING	01_11/27/18
09 23 13	ACOUSTICAL GYPSUM PLASTERING	01_11/27/18
09 23 14	TROWELED ACOUSTICAL GYPSUM PLASTERING	01_11/27/18
09 23 15	ACOUSTICAL GYPSUM PLASTERING - CEILING RENOVATIONS	01_11/27/18
09 24 00	CEMENT PLASTERING	01_11/27/18
09 26 13	GYPSUM VENEER PLASTERING	01_11/27/18
09 27 00	PLASTER FABRICATIONS	01_11/27/18
09 30 00	TILING	05_07/01/25
09 51 00	ACOUSTICAL CEILINGS	04_08/09/24
09 64 29	WOOD STRIP AND PLANK FLOORING	02_11/02/20
09 64 66	WOOD ATHLETIC FLOORING	04_08/09/24
09 64 83	WOOD STAGE FLOORING	02_11/02/20
09 65 00	RESILIENT FLOORING	06_08/09/24
09 65 62	RESILIENT ATHLETIC FLOORING - GYM ALTERNATIVE	02_08/09/24
09 65 64	RESILIENT ATHLETIC FLOORING - STRENGTH TRAINING	

	ROOM / FITNESS CENTER	01_05/26/21
09 65 68	SPRUNG DANCE FLOORING & ACCESSORIES	02_08/09/24
09 66 13	PORTLAND CEMENT TERRAZZO FLOORING	01_11/27/18
09 66 23	RESINOUS MATRIX TERRAZZO FLOORING	01_11/27/18
09 67 00	FLUID-APPLIED FLOORING	04_07/01/25
09 68 13	TILE CARPETING	04_07/01/25
09 72 13	CORK WALL COVERINGS	01_11/27/18
09 73 00	WALL CARPETING	01_11/27/18
09 77 56	DECORATIVE ADHESIVE-BACKED WALL SURFACING	03_08/09/24
09 84 30	SOUND-ABSORBING WALL AND CEILING UNITS	02_12/30/21
09 91 03	SURFACE PREPARATION FOR RENOVATION PAINTING	02_08/25/23
09 91 05	RENOVATION PAINTING	03_09/15/23
09 91 13	EXTERIOR PAINTING	05_07/01/25
09 91 23	INTERIOR PAINTING	04_07/01/25
09 96 00	HIGH-PERFORMANCE COATINGS	04_07/01/25
09 96 01	HIGH-PERFORMANCE COATINGS - AIR TUNNELS	03_09/15/23
09 96 02	HIGH-PERFORMANCE COATINGS - OVER STRUCTURAL	
	GLAZED TILE	01_09/15/23
09 97 35	DRY ERASE COATINGS	01_11/27/18
09 99 91	ELECTROSTATIC PAINTING	00_05/26/16

DIVISION 10 - SPECIALTIES

10 11 01	VISUAL DISPLAY BOARDS	03_07/01/25
10 11 03	CHALKBOARD TO MARKERBOARD CONVERSION	02_08/18/23
10 12 00	DISPLAY CASES	01_08/18/23
10 14 19	DIMENSIONAL LETTER SIGNS	02_07/01/25
10 14 23	PANEL SIGNS	03_07/01/25
10 15 00	EXTERIOR MARQUEE SIGNAGE	03_08/09/24
10 21 13.19	PLASTIC TOILET COMPARTMENTS	04_07/01/25
10 21 23	ROOM DIVIDING CURTAINS AND TRACK	01_06/18/21
10 22 13	WIRE MESH PARTITIONS AND PANELS	01_11/27/18
10 22 39	FOLDING PANEL PARTITIONS	02_02/09/23
10 26 01	WALL AND CORNER PROTECTION	03_08/18/23
10 26 02	FRP WALL PANELING	02_08/18/23
10 28 00.26	TOILET, BATH, AND LAUNDRY ACCESSORIES	05_07/01/25
10 44 00	FIRE PROTECTION SPECIALTIES	01_11/27/18
10 44 03	INSTALLATION OF FIRE EXTINGUISHERS AND CABINETS	01_11/27/18
10 51 13	METAL LOCKERS	02_08/09/24
10 51 26	PLASTIC LOCKERS	03_08/09/24
10 75 00	FLAGPOLES	02_08/18/23
10 82 19	EXTERIOR SOUND SCREENS	01_11/27/18
10 90 00	COVER SYSTEM FOR CONCEALMENT OF FIRE SPRINKLER SYSTEMS, PIPING, CONDUIT, WIRING AND CABLE	01_08/18/23

DIVISION 11 - EQUIPMENT

11 13 13	LOADING DOCK BUMPERS	01_11/27/18
11 13 19.13	LOADING DOCK LEVELERS	01_11/27/18
11 30 13	RESIDENTIAL APPLIANCES	03_08/18/23
11 40 00	FOODSERVICE EQUIPMENT	03_07/01/25
11 40 00.01	FOODSERVICE EQUIPMENT SCHEDULE	01_12/30/21
11 52 13	PROJECTION SCREENS	01_11/27/18
11 53 13	LABORATORY FUME HOODS	06_07/01/25
11 61 43	STAGE CURTAINS, RIGGING SYSTEMS AND CONTROLS	02_08/09/24
11 66 23.11	GYMNASIUM EQUIPMENT – ELEMENTARY SCHOOL	06_08/09/24

11 66 23.21	GYMNASIUM EQUIPMENT – HIGH SCHOOL	06_08/09/24
11 66 40	AQUATIC SCOREBOARD AND TIMING SYSTEM	01_11/27/18
11 66 43	INTERIOR MULTI-SPORT SCOREBOARD	03_10/01/21
11 68 13	PLAYGROUND EQUIPMENT	06_07/01/25
11 68 23.13	EXTERIOR BASKETBALL EQUIPMENT	02_08/09/24
11 68 43	EXTERIOR SCOREBOARD	02_08/18/23
11 82 26	FACILITY WASTE COMPACTORS	02_07/01/25

DIVISION 12 - FURNISHINGS

12 22 16	DRAPERY, TRACK AND ACCESSORIES	01_04/13/21
12 24 00	MANUAL WINDOW SHADES	03_06/18/21
12 24 96	MOTORIZED WINDOW SHADES	01_06/18/21
12 32 00	MANUFACTURED WOOD CASEWORK	04_07/01/25
12 32 03	SCIENCE CABINET RESTORATION	01_11/27/18
12 35 53	WOOD LABORATORY CASEWORK	06_08/25/23
12 36 00	COUNTERTOPS	05_07/01/25
12 48 13	ENTRANCE FLOOR MATS AND FRAMES	02_07/01/25
12 61 00	FIXED AUDIENCE SEATING	03_07/01/25
12 61 01	FIXED AUDIENCE SEATING RESTORATION	01_08/18/23
12 63 13	STADIUM BENCH SEATING	01_11/27/18
12 66 13	TELESCOPING BLEACHERS	02_07/01/25
12 66 23	TELESCOPING PLATFORM WITH RETRACTABLE CHAIRS	02_07/01/25

DIVISION 13 - SPECIAL CONSTRUCTION

13 11 00	SWIMMING POOLS	02_08/09/24
13 11 10	SWIMMING POOL HYDRONIC SYSTEMS	01_08/18/23
13 11 37	POOL LINER	02_08/18/23
13 11 40	POOL LIFTS	01_08/18/23
13 21 48	SOUND ISOLATION ROOMS	01_11/27/18
13 28 16	SPORT NETTING	02_08/18/23
13 34 16.53	EXTERIOR BLEACHERS	01_11/27/18
13 48 20	ARCHITECTURAL ACOUSTIC ISOLATION	01_11/27/18

DIVISION 14 - CONVEYING EQUIPMENT

14 21 00	TRACTION PASSENGER ELEVATORS	01_11/27/18
14 21 02	TRACTION SERVICE ELEVATORS	01_11/27/18
14 24 23	HYDRAULIC PASSENGER ELEVATORS	02_08/09/24
14 24 25	HYDRAULIC SERVICE ELEVATORS	01_11/27/18
14 26 00	LIMITED-USE LIMITED-APPLICATION (LULA) ELEVATORS	01_11/27/18
14 42 00	VERTICAL PLATFORM LIFTS	02_03/29/19

DIVISION 21 - FIRE SUPPRESSION

21 05 53	IDENTIFICATION FOR FIRE SUPPRESSION PIPING AND EQUIPMENT	01_11/27/18
21 13 00	FIRE SUPPRESSION SPRINKLER SYSTEMS	02_08/09/24
21 30 00	FIRE PUMPS	01_11/27/18

DIVISION 22 - PLUMBING

22 05 23	GENERAL-DUTY VALVES FOR PLUMBING PIPING	02_07/01/25
22 05 33	HEAT TRACING FOR PLUMBING PIPING	01_08/09/24
22 05 48	VIBRATION CONTROLS FOR PLUMBING PIPING AND EQUIPMENT	01_11/27/18
22 05 53	IDENTIFICATION FOR PLUMBING PIPING AND EQUIPMENT	02_04/13/21

22 07 16	PLUMBING EQUIPMENT INSULATION	02_07/01/25
22 07 19	PLUMBING PIPING INSULATION	03_07/01/25
22 11 16	DOMESTIC WATER PIPING	04_07/01/25
22 11 19	DOMESTIC WATER PIPING SPECIALTIES	04_07/01/25
22 13 16	SANITARY WASTE, VENT AND STORM DRAINAGE PIPING	02_07/01/25
22 13 29	SANITARY SEWERAGE PUMPS	01_07/01/25
22 14 23	DRAINAGE PIPING SPECIALTIES	05_07/01/25
22 14 29	SUMP PUMPS	01_07/01/25
22 15 00	GENERAL SERVICE COMPRESSED-AIR SYSTEMS	01_07/01/25
22 35 00	DOMESTIC WATER PUMPS	03_07/01/25
22 36 00	COMMERCIAL FUEL-FIRED WATER HEATERS	02_07/01/25
22 36 36	ELECTRIC WATER HEATERS	01_07/01/25
22 40 00	PLUMBING FIXTURES	07_07/01/25
22 66 53	CHEMICAL WASTE PIPING	02_07/01/25

DIVISION 23 - HEATING, VENTILATING, AND AIR-CONDITIONING (HVAC)

23 01 30.51	HVAC AIR-DISTRIBUTION SYSTEM CLEANING	02_07/01/25
23 01 51	STEAM AND HOT WATER BOILER RENOVATION	01_11/27/18
23 05 13	COMMON MOTOR REQUIREMENTS FOR HVAC EQUIPMENT	01_11/27/18
23 05 16	EXPANSION FITTINGS AND LOOPS FOR HVAC PIPING	01_11/27/18
23 05 19	METERS AND GAGES FOR HVAC PIPING	01_11/27/18
23 05 23	GENERAL-DUTY VALVES FOR HVAC PIPING	01_11/27/18
23 05 48	VIBRATION CONTROLS FOR HVAC PIPING AND EQUIPMENT	01_11/27/18
23 05 53	IDENTIFICATION FOR HVAC PIPING AND EQUIPMENT	02_04/13/21
23 05 93	TESTING, ADJUSTING, AND BALANCING FOR HVAC	03_08/18/23
23 07 13	DUCT INSULATION	02_08/18/23
23 07 16	HVAC EQUIPMENT INSULATION	01_11/27/18
23 07 19	HVAC PIPING INSULATION	02_08/18/23
23 09 21	BUILDING AUTOMATION SYSTEM-BASIC MATERIALS, INTERFACE DEVICES, AND SENSORS	10_08/15/24
23 09 23	DIRECT-DIGITAL CONTROL SYSTEM FOR HVAC	09_08/09/24
23 09 23.01	DIRECT-DIGITAL CONTROL SYSTEM FOR HVAC - EXHIBITS	02_07/01/25
23 09 26	BUILDING AUTOMATION SYSTEM-SEQUENCE OF OPERATION	05_07/01/25
23 09 27	BUILDING AUTOMATION SYSTEM-COMMISSIONING	07_07/01/25
23 09 27.01	BUILDING AUTOMATION SYSTEM-COMMISSIONING CHECKLIST	02_07/01/25
23 21 13	HYDRONIC PIPING	01_11/27/18
23 21 14	HYDRONIC SPECIALTIES	01_11/27/18
23 21 23	HYDRONIC PUMPS	01_11/27/18
23 22 13	STEAM AND CONDENSATE HEATING PIPING	01_11/27/18
23 22 14	STEAM AND CONDENSATE HEATING SPECIALTIES	01_11/27/18
23 23 00	REFRIGERANT PIPING	01_11/27/18
23 25 00	HVAC WATER TREATMENT	02_08/18/23
23 31 00	HVAC DUCTS AND CASINGS	02_07/01/25
23 33 00	AIR DUCT ACCESSORIES	02_08/18/23
23 34 13	AXIAL HVAC FANS	01_11/27/18
23 34 16	CENTRIFUGAL HVAC FANS	01_11/27/18
23 34 23	HVAC POWER VENTILATORS	04_08/18/23
23 36 00	AIR TERMINAL UNITS	01_11/27/18
23 37 00	AIR OUTLETS AND INLETS	01_11/27/18
23 40 00	HVAC AIR CLEANING DEVICES	01_11/27/18
23 51 00	BREECHINGS, CHIMNEYS, AND STACKS	01_11/27/18
23 52 16	CONDENSING BOILERS	03_08/09/24
23 52 33	WATER-TUBE BOILERS	01_11/27/18
23 52 39	FIRE TUBE AND FIRE BOX BOILERS	02_07/01/25
23 57 00	HEAT EXCHANGERS FOR HVAC	01_08/18/23

23 64 16	CENTRIFUGAL WATER CHILLERS	02_08/09/24
23 64 23	AIR-COOLED SCROLL WATER CHILLERS	03_08/09/24
23 64 26	AIR-COOLED ROTARY-SCREW CHILLERS	03_08/09/24
23 65 16	COOLING TOWERS	01_11/27/18
23 73 13	MODULAR INDOOR CENTRAL AIR HANDLER	01_11/27/18
23 74 13	PACKAGED OUTDOOR CENTRAL AIR HANDLER	02_08/09/24
23 74 16.11	PACKAGED ROOFTOP UNIT (15 TONS AND LESS)	02_08/09/24
23 74 16.13	PACKAGED ROOFTOP UNIT (GREATER THAN 15 TONS)	06_08/09/24
23 75 16	CUSTOM PACKAGED MULTIZONE ROOFTOP UNITS	05_08/09/24
23 81 16	WINDOW MOUNTED ROOM AC	05_07/01/25
23 81 26.13	SMALL-CAPACITY SPLIT-SYSTEM AIR CONDITIONERS	01_11/27/18
23 82 00	CONVECTION HEATING AND COOLING UNITS	04_08/18/23
23 82 23	UNIT VENTILATORS	04_08/18/23
23 83 00	RADIANT HEATING PANELS	02_08/18/23

DIVISION 26 - ELECTRICAL

26 05 05	SELECTIVE DEMOLITION FOR ELECTRICAL	01_11/27/18
26 05 19	LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES	01_11/27/18
26 05 26	GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS	01_11/27/18
26 05 29	HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS	01_11/27/18
26 05 33.13	CONDUIT FOR ELECTRICAL SYSTEMS	03_09/15/23
26 05 33.16	BOXES FOR ELECTRICAL SYSTEMS	02_09/15/23
26 05 33.23	SURFACE RACEWAYS FOR ELECTRICAL SYSTEMS	02_08/09/24
26 05 48	NOISE AND VIBRATION CONTROL FOR ELECTRICAL SYSTEMS	01_11/27/18
26 05 53	IDENTIFICATION FOR ELECTRICAL SYSTEMS	03_07/01/25
26 05 73	POWER SYSTEM STUDIES	01_11/27/18
26 05 83	WIRING CONNECTIONS	01_11/27/18
26 08 13	TESTING OF ELECTRICAL SYSTEMS	01_11/27/18
26 09 11	BATTERY MONITORING	01_11/27/18
26 09 19	ENCLOSED CONTACTORS	01_11/27/18
26 09 23	LIGHTING CONTROL DEVICES	04_07/01/25
26 09 33	CENTRAL DIMMING CONTROLS	02_02/09/21
26 09 36	MODULAR DIMMING CONTROLS	03_07/01/25
26 09 43	LIGHTING CONTROLS	03_07/01/25
26 09 61	THEATRICAL LIGHTING CONTROLS	01_11/27/18
26 21 00	LOW-VOLTAGE ELECTRICAL SERVICE ENTRANCE	01_11/27/18
26 22 00	LOW-VOLTAGE TRANSFORMERS	01_11/27/18
26 24 13	SWITCHBOARDS	01_11/27/18
26 24 16	PANELBOARDS	01_11/27/18
26 27 23	INDOOR SERVICE POLES	01_11/27/18
26 27 26	WIRING DEVICES	03_03/19/21
26 28 13	FUSES	01_11/27/18
26 28 16.13	ENCLOSED CIRCUIT BREAKERS	01_11/27/18
26 28 16.16	ENCLOSED SWITCHES	01_11/27/18
26 29 13	ENCLOSED CONTROLLERS	01_11/27/18
26 29 23	VARIABLE FREQUENCY MOTOR CONTROLLERS	02_08/09/24
26 32 13	ENGINE GENERATORS	03_07/01/25
26 33 35	CENTRAL BATTERY INVERTERS	01_11/27/18
26 33 53	STATIC UNINTERRUPTIBLE POWER SUPPLY	01_11/27/18
26 36 00	TRANSFER SWITCHES	01_11/27/18
26 41 13	LIGHTNING PROTECTION FOR STRUCTURES	01_11/27/18
26 43 00	SURGE PROTECTIVE DEVICES	01_11/27/18
26 51 00	INTERIOR LIGHTING	04_08/09/24
26 51 00.01	INTERIOR LIGHTING FIXTURE SCHEDULE	07_07/01/25

FOR REFERENCE – INCLUDE SCHEDULE ON DRAWINGS, EDIT PER PROJECT

26 51 00.01A	INTERIOR LIGHTING FIXTURE SCHEDULE-ACOUSTIC LIGHTING SOLUTIONS	02_07/01/25
	<i>FOR REFERENCE – INCLUDE SCHEDULE ON DRAWINGS, EDIT PER PROJECT</i>	
26 51 00.02	INTERIOR RETROFIT LIGHTING FIXTURE SCHEDULE	03_07/01/25
	<i>FOR REFERENCE – INCLUDE SCHEDULE ON DRAWINGS, EDIT PER PROJECT</i>	
26 55 61	THEATRICAL LIGHTING	01_11/27/18
26 56 00	EXTERIOR LIGHTING	03_08/09/24
26 56 00.01	EXTERIOR LIGHTING FIXTURE SCHEDULE	04_07/01/25
	<i>FOR REFERENCE – INCLUDE SCHEDULE ON DRAWINGS, EDIT PER PROJECT</i>	
26 56 68	EXTERIOR SPORTS FIELD LIGHTING	01_08/18/23

DIVISION 27 - COMMUNICATIONS

27 05 03	COMMUNICATIONS GENERAL REQUIREMENTS	04_07/01/25
27 05 38	CABLE TRAYS FOR STRUCTURED CABLING SYSTEMS	01_11/27/18
27 05 53	IDENTIFICATION FOR COMMUNICATION SYSTEMS	02_07/01/25
27 05 53.01	IDENTIFICATION FOR COMMUNICATION SYSTEMS LABELING	01_11/27/18
27 08 00	COMMISSIONING OF COMMUNICATIONS	02_07/01/25
27 11 16	COMMUNICATIONS CABINETS, RACKS, AND ENCLOSURES	01_11/27/18
27 13 13	COMMUNICATIONS COPPER BACKBONE CABLING	02_07/01/25
27 13 23	COMMUNICATIONS OPTICAL FIBER BACKBONE CABLING	01_11/27/18
27 15 00	DATA COMMUNICATIONS HORIZONTAL CABLING	03_07/01/25
27 51 00	DISTRIBUTED AUDIO-VIDEO COMMUNICATIONS SYSTEMS	02_07/01/25
27 51 16	PUBLIC ADDRESS SYSTEMS	02_08/06/21
27 51 17	OUTDOOR PUBLIC ADDRESS SYSTEMS	01_08/06/21
27 51 26	ASSISTIVE LISTENING DEVICE SYSTEMS	04_10/01/21
27 53 13	MASTER CLOCK SYSTEMS	03_07/01/25
27 53 14	WIRELESS CLOCK SYSTEMS	03_07/01/25
27 53 15	INTERCOM/MASTER CLOCK & PROGRAM EQUIPMENT INTERFACE	01_11/27/18
27 60 13	WIRELESS ACCESS POINTS FOR DATA COMMUNICATIONS	02_07/01/25

DIVISION 28 - ELECTRONIC SAFETY AND SECURITY

28 13 03	ACCESS CONTROL SYSTEM - KEYLESS ACCESS	03_07/01/25
28 13 15	ACCESS CONTROL SYSTEM - DOOR ENTRY	01_11/27/18
28 13 16	IP ACCESS CONTROL SYSTEM	04_08/09/24
28 20 00	CCTV SYSTEM AND COMPONENTS	01_11/27/18
28 23 07	DVS SYSTEM - EXISTING SCHOOL	04_07/01/25
28 23 09	DVS SYSTEM - NEW SCHOOL	03_07/01/25
28 26 09	AREA OF RESCUE ASSISTANCE 2-WAY COMMUNICATION SYSTEM	05_07/01/25
28 31 00	FIRE DETECTION AND ALARM	06_07/01/25
28 31 11	BUILDING INTRUSION DETECTION	02_07/01/25

DIVISION 31 - EARTHWORK

31 22 00	GRADING	01_11/27/18
31 22 15	EARTHWORK FOR SYNTHETIC SURFACING SYSTEMS	01_11/27/18
31 23 16	EXCAVATION	01_11/27/18
31 23 17	EXCAVATING, BACKFILLING, AND COMPACTING FOR UTILITIES	01_11/27/18
31 23 18.13	SOIL, FILL, BACKFILL, CU STRUCTURAL SOIL, AND CONSTRUCTION AND DEMOLITION DEBRIS REMOVAL	02_09/15/23
		02_09/15/23
31 23 18.14	CCDD AND UNCONTAMINATED SOIL DISPOSAL	02_08/09/24
31 23 18.14D	CCDD UNCONTAMINATED SOIL-DRAWING NOTES	01_11/27/18
	<i>FOR REFERENCE – INCLUDE NOTE ON DRAWINGS, EDIT PER PROJECT</i>	
31 23 18.15	HAZARDOUS WASTE SOIL REMOVAL AND DISPOSAL	02_09/15/23
31 23 23	FILL	01_11/27/18

31 23 23.15	CU STRUCTURAL SOIL	01_11/27/18
31 23 23.25	ACCEPTANCE OF BACKFILL, TOP SOIL, CU STRUCTURAL SOIL	01_11/27/18
31 23 23.43	GEOFOAM	01_12/30/21
31 63 29	DRILLED CONCRETE PIERS AND SHAFTS	01_11/27/18

DIVISION 32 - EXTERIOR IMPROVEMENTS

32 12 16	ASPHALT PAVING	03_08/18/23
32 12 36	ASPHALT SEALCOAT	02_09/15/23
32 13 13	CONCRETE PAVING	02_08/18/23
32 14 13	PRECAST CONCRETE UNIT PAVING	01_11/27/18
32 14 43	PERMEABLE UNIT PAVING	01_11/27/18
32 17 23	PAVEMENT MARKINGS	04_07/01/25
32 18 13	SYNTHETIC GRASS SURFACING SYSTEM - DIAMOND SPORTS	02_07/05/25
32 18 15	SYNTHETIC GRASS SURFACING SYSTEM - SPORTS & PLAY FIELDS	05_07/01/25
32 18 16	PLAYGROUND PROTECTIVE SURFACING	02_05/13/22
32 18 23.39	SYNTHETIC RUNNING TRACK SURFACING	03_08/18/23
32 18 23.53	TENNIS COURT SURFACING	01_11/27/18
32 31 13	CHAIN LINK FENCES, TRASH ENCLOSURES AND GATES	05_09/15/23
32 31 19	DECORATIVE METAL FENCES AND GATES	05_07/01/25
32 31 29	WOOD FENCES AND GATES	01_11/27/18
32 33 00	SITE FURNISHING	02_07/01/25
32 33 13	SITE BICYCLE RACKS	02_08/09/24
32 84 23	UNDERGROUND IRRIGATION SYSTEM	01_04/13/21
32 92 23	SODDING	03_07/01/25
32 93 00	PLANTS	03_08/09/24
32 93 11	NATIVE PLANTINGS	02_08/18/23

DIVISION 33 - UTILITIES

33 10 13	WATER SERVICE	01_07/18/23
33 41 00	SEWERAGE AND DRAINAGE	02_08/18/23
33 46 17	SUB-DRAINAGE FOR SYNTHETIC GRASS SURFACING SYSTEM AND PLAYGROUND PROTECTIVE SURFACING	02_08/18/23
33 51 13	NATURAL GAS PIPING	02_08/18/23

END OF SECTION